

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Adult Day Care**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>HVAC</u></b>						
829	Distribution	AHU		Replace air handling units (Honeywell)	\$82.2	1
<b>HVAC Subtotal</b>					<b>\$82.2</b>	
<b>Adult Day Care Subtotal</b>					<b>\$82.2</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Alcorn School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
184	Roof	Membrane	Roof	Replace tar and gravel roof	\$443.0	2
<b>Exterior Shell Subtotal</b>					<b>\$443.0</b>	
<b><u>HVAC</u></b>						
804	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$39.8	1
<b>HVAC Subtotal</b>					<b>\$39.8</b>	
<b>Alcorn School Subtotal</b>					<b>\$482.8</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Barnard School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
105	Openings	Windows	Original Building	Replace windows and window wall systems throughout original building	\$811.0	1
122	Openings	Windows	Cafeteria	Replace glass block windows in cafeteria	\$42.0	1
103	Roof	Membrane	Original Building	Replace tar and gravel roof over original building	\$1,240.0	1
<b>Exterior Shell Subtotal</b>					<b>\$2,093.0</b>	
<b><u>Interior Shell</u></b>						
115	Other Interior	Other Interior	Classrooms	Upgrade finishes in classrooms - replace acoustical ceiling system, casework, vinyl floor tile, closets, white/tack boards, paint walls and install new blinds	\$912.0	1
<b>Interior Shell Subtotal</b>					<b>\$912.0</b>	
<b><u>HVAC</u></b>						
734	Building End Use	AHU/A.C.		Replace air conditioning and condensing units	\$120.0	2
741	Building End Use	Unit Ventilator		Replace old unit ventilators and convert to variable flow	\$540.0	2
800	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
831	Distribution	AHU		Replace air handling units (Honeywell)	\$123.3	1
822	Distribution	Pumps		Upgrade heating hot water pumps (Honeywell)	\$5.1	1
<b>HVAC Subtotal</b>					<b>\$808.3</b>	
<b><u>Electrical</u></b>						
723	Power	Branch Circuitry		Upgrade selected panels and feeders and add additional branch circuits to classrooms	\$140.4	1
<b>Electrical Subtotal</b>					<b>\$140.4</b>	
<b><u>Plumbing</u></b>						
813	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b><u>Statutory</u></b>						
119	Fire Protection	Sprinklers	General	Install sprinkler system with new service throughout building	\$421.2	1
<b>Statutory Subtotal</b>					<b>\$421.2</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Barnard School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
				<b>Barnard School Subtotal</b>	<b>\$4,419.6</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Central Library**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
69	Openings	Windows	Exterior	Replace single-pane windows throughout	\$110.6	2
404	Roof	Shingle	Roof	Replace asphalt shingle roof	\$284.4	2
<b>Exterior Shell Subtotal</b>					<b>\$395.0</b>	
<b><u>Electrical</u></b>						
702	Power	Main Distribution Gea		Upgrade electrical service, panels, feeders, and branch circuitry	\$328.4	2
<b>Electrical Subtotal</b>					<b>\$328.4</b>	
<b>Central Library Subtotal</b>					<b>\$723.4</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Crandall School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
79	Openings	Exterior Doors	Original Building	Replace original exterior doors and frames on original building	\$66.0	1
80	Openings	Exterior Doors	Original Building	Replace single-glazed transoms and side lights at exterior replacement doors on original building	\$10.0	2
78	Openings	Windows	Original Building	Replace single-paned windows throughout original building	\$678.1	1
81	Roof	Membrane	Original Building	Replace tar and gravel roof on original building	\$920.0	2
<b>Exterior Shell Subtotal</b>					<b>\$1,674.1</b>	
<b><u>Interior Shell</u></b>						
84	Other Interior	Other Interior	Classrooms	Upgrade finishes in classrooms - replace acoustical ceiling system, casework, vinyl floor tile, closets, white/tack boards, paint walls and install new blinds	\$912.0	2
<b>Interior Shell Subtotal</b>					<b>\$912.0</b>	
<b><u>HVAC</u></b>						
732	Building End Use	AHU/A.C.		Replace air conditioning and condensing units	\$30.0	2
739	Building End Use	Unit Ventilator		Replace old unit ventilators and convert to variable flow	\$540.0	2
803	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
795	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$293.1	1
<b>HVAC Subtotal</b>					<b>\$883.0</b>	
<b><u>Plumbing</u></b>						
816	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b><u>Statutory</u></b>						
87	Fire Protection	Sprinklers	General	Install sprinkler system and new service in building	\$362.4	1
<b>Statutory Subtotal</b>					<b>\$362.4</b>	
<b><u>Accessibility</u></b>						
94	Restroom Facility	Stalls	Toilet Rooms	Renovate boys and girls gang toilet rooms to conform to ADA	\$240.0	1
<b>Accessibility Subtotal</b>					<b>\$240.0</b>	

**Building: Crandall School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
				<b>Crandall School Subtotal</b>	<b>\$4,116.2</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Eli Whitney School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
615	Openings	Windows		Replace windows in original building	\$566.0	1
606	Openings	Windows		Replace glass block clerestory windows on west side with insulated translucent panels	\$15.8	2
613	Roof	Membrane		Replace roof throughout	\$1,172.0	1
<b>Exterior Shell Subtotal</b>					<b>\$1,753.8</b>	
<b><u>HVAC</u></b>						
737	Building End Use	AHU/A.C.		Replace air conditioning and condensing units	\$30.0	2
743	Building End Use	Unit Ventilator		Replace old unit ventilators and convert to variable flow	\$620.0	2
798	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
830	Distribution	AHU		Replace air handling units (Honeywell)	\$123.3	1
<b>HVAC Subtotal</b>					<b>\$793.2</b>	
<b><u>Electrical</u></b>						
720	Power	Branch Circuitry		Upgrade selected panels and feeders and add additional branch circuits to classrooms	\$117.3	1
<b>Electrical Subtotal</b>					<b>\$117.3</b>	
<b><u>Plumbing</u></b>						
809	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$18.7	1
<b>Plumbing Subtotal</b>					<b>\$18.7</b>	
<b><u>Statutory</u></b>						
605	Fire Protection	Sprinklers	General	Install sprinkler system and service	\$351.6	1
<b>Statutory Subtotal</b>					<b>\$351.6</b>	
<b>Eli Whitney School Subtotal</b>					<b>\$3,034.5</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Enfield Head Start**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Plumbing</u></b>						
817	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b>Enfield Head Start Subtotal</b>					<b>\$44.7</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Enfield Street School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
662	Openings	Exterior Doors		Replace wood overhead door to exterior storage space	\$7.5	1
665	Openings	Exterior Doors		Replace wood door #9 and frame to kitchen	\$5.0	1
660	Openings	Exterior Doors		Replace door #17	\$8.0	1
656	Openings	Exterior Doors	Door #3	Replace wood entry door #3 and frame; reconfigure for code compliance	\$8.0	1
657	Openings	Exterior Doors		Replace exterior doors #4 & #5 and frames	\$10.0	1
661	Openings	Exterior Doors		Replace wood storefront and door at entrance #10 near boiler room	\$32.0	1
668	Openings	Exterior Doors		Replace door and frame to basement storage area	\$5.0	2
659	Openings	Exterior Doors		Replace door #14	\$6.0	2
673	Openings	Windows		Replace windows throughout	\$485.9	1
670	Roof	Membrane		Replace all flat roof areas	\$608.0	1
<b>Exterior Shell Subtotal</b>					<b>\$1,175.4</b>	
<b><u>Interior Shell</u></b>						
34	Other Interior	Other Interior	Selected Classrooms	Upgrade finishes in classrooms 1, 2, 3, 4, 5, 9, and 10 - replace sprayed ceiling, refurbish wood casework, replace countertops, replace vinyl floor tile, paint walls and install new blinds	\$266.0	1
38	Other Interior	Other Interior	Selected Classrooms	Upgrade finishes in classrooms 14, 15, 16, 17, 18, 19, 20, and 21 - replace concealed spline ceiling with lay-in, refurbish wood casework, refinish sills, replace countertops, replace vinyl floor tile, paint walls and install new blinds.	\$258.4	2
<b>Interior Shell Subtotal</b>					<b>\$524.4</b>	
<b><u>HVAC</u></b>						
796	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$493.0	1
<b>HVAC Subtotal</b>					<b>\$493.0</b>	
<b><u>Accessibility</u></b>						
658	Site Accessibility	Entrance Doors		Replace main entry storefront door assemble and vestibule to conform to ADA standards	\$20.0	1
<b>Accessibility Subtotal</b>					<b>\$20.0</b>	
<b>Enfield Street School Subtotal</b>					<b>\$2,212.8</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Family Resource Center**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Plumbing</u></b>						
808	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b>Family Resource Center Subtotal</b>					<b>\$44.7</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Harriet B. Stowe School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
284	Roof	Membrane	Roof	Replace roof ballasted roof over original building	\$744.0	2
<b>Exterior Shell Subtotal</b>					<b>\$744.0</b>	
<b><u>HVAC</u></b>						
805	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
824	Distribution	Pumps		Upgrade heating hot water pumps (Honeywell)	\$3.7	1
797	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$293.1	1
<b>HVAC Subtotal</b>					<b>\$316.7</b>	
<b><u>Statutory</u></b>						
276	Fire Protection	Sprinklers	General	Install sprinkler system throughout building	\$295.2	1
<b>Statutory Subtotal</b>					<b>\$295.2</b>	
<b>Harriet B. Stowe School Subtotal</b>					<b>\$1,355.9</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Hazardville Memorial School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
346	Openings	Exterior Doors	Door #5	Replace exterior door assembly at exit location #5	\$18.0	1
319	Openings	Exterior Doors	Door #20	Replace exterior entrance doors #20	\$10.0	1
318	Openings	Windows	Exterior	Replace clerestory glass block windows in gymnasium and classrooms 2, 3, 4, and 5 with translucent insulated fiberglass panels	\$78.8	1
322	Openings	Windows	Exterior	Replace exterior window wall systems and individual windows through pre-2003 building	\$1,576.2	1
315	Roof	Membrane	Roof	Replace ballasted roof areas	\$880.0	1
316	Roof	Membrane	Roof	Top coat modified bitumen areas to extend their expected life cycle	\$72.1	1
<b>Exterior Shell Subtotal</b>					<b>\$2,635.1</b>	
<b><u>Interior Shell</u></b>						
330	Other Interior	Other Interior	Classrooms	Upgrade casework, visual display boards, and window blinds in pre-2003 classrooms	\$504.0	1
<b>Interior Shell Subtotal</b>					<b>\$504.0</b>	
<b><u>HVAC</u></b>						
736	Building End Use	AHU/A.C.		Replace air conditioning and condensing units	\$30.0	2
1025	Building End Use	Other HVAC		Incremental cost to convert steam heating system to gas-fired roof-top units HVAC system (Honeywell)	\$650.0	1
844	Building End Use	Unit Ventilator		Replace unit ventilators (Honeywell)	\$50.2	1
1024	Distribution	Distribution Piping		Replace steam and condensate piping throughout building	\$556.1	1
865	Distribution	Distribution Piping		Retrofit steam traps (Honeywell)	\$70.1	1
792	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$582.7	1
<b>HVAC Subtotal</b>					<b>\$1,939.1</b>	
<b><u>Electrical</u></b>						
721	Power	Branch Circuitry		Upgrade selected distribution panels and feeders and add branch circuits to classrooms	\$108.6	1
<b>Electrical Subtotal</b>					<b>\$108.6</b>	

**Plumbing**

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Hazardville Memorial School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
810	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$89.5	1
<b>Plumbing Subtotal</b>					<b>\$89.5</b>	
<b><u>Statutory</u></b>						
320	Egress	Doors	Doors #9,13	Replace exterior doors and reconfigure vestibule for code compliant door width and vestibule depth at entrances #9 and #13	\$50.0	1
335	Fire Protection	Sprinklers	General	Install sprinkler system throughout building	\$325.8	1
<b>Statutory Subtotal</b>					<b>\$375.8</b>	
<b>Hazardville Memorial School Subtotal</b>					<b>\$5,652.1</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: JFK Middle School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
224	Openings	Exterior Doors		Replace selected aluminum entry doors from stairwells and corridors; new doors to be at code-compliant width	\$56.7	2
205	Openings	Windows	Original Building	Replace single-glazed windows throughout original building	\$1,176.0	1
268	Roof	Membrane	Roof	Replace tar and gravel roof on Red, White, and Blue Wings and gymnasium	\$828.0	1
269	Roof	Membrane	Roof	Replace tar and gravel roof on remaining roof areas on original building	\$1,704.0	2
223	Walls	Exterior Masonry	Exterior	Repair and restore exterior masonry to prevent continued water infiltration through interior walls	\$644.0	1
<b>Exterior Shell Subtotal</b>					<b>\$4,408.7</b>	
<b><u>HVAC</u></b>						
744	Building End Use	AHU/A.C.		Replace air conditioning and condensing units located on high roof	\$30.0	2
846	Building End Use	Cabinet Heaters		Install cabinet heaters (Honeywell)	\$11.7	1
718	Building End Use	Unit Ventilator		Replace original unit ventilators in classrooms	\$1,170.0	2
719	Distribution	AHU		Replace heating and ventilating units 1, 2, 3, 4, 5, 6, 7, 8, 9, and 11	\$420.0	2
825	Mechanical	Kitchen Equipment		Replace kitchen equipment (Honeywell)	\$109.3	1
827	Mechanical	Pool Equipment		Install pool dehumidification unit (Honeywell)	\$343.6	1
<b>HVAC Subtotal</b>					<b>\$2,084.7</b>	
<b><u>Electrical</u></b>						
717	Power	Main Distribution Gea		Upgrade and expand selected panels and feeders	\$785.8	1
1034	Specialty Systems	Emerg. Generator/AT		Replace automatic transfer switch breaker	\$25.0	1
715	Specialty Systems	Emerg. Generator/AT		Replace emergency generators	\$275.0	2
259	Specialty Systems	Other Electrical		Replace clock/bell system	\$231.0	2
<b>Electrical Subtotal</b>					<b>\$1,316.8</b>	
<b><u>Plumbing</u></b>						
232	Specialty Plumbin	Pool Systems	Pool	Upgrade pool pump and filtration system	\$450.0	1
716	Specialty Plumbin	Pool Systems		Repair/replace pool piping	\$150.0	1
<b>Plumbing Subtotal</b>					<b>\$600.0</b>	

**Town of Enfield**

**2015 Proposed Reconstruction, Repair and Improvements to Various  
Town-Owned Facilities Including Security Enhancements to School  
Buildings Referendum**

**Building: JFK Middle School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
258	Building Safety	Other Safety	General	Replace cooridor doors and knobs with security lever hardware	\$236.0	1
245	Fire Safety	Fire Doors/Closers		Replace door assemblies to stairwells with code-compliant width doors	\$291.6	2
<b>Statutory Subtotal</b>					<b>\$527.6</b>	
<b>JFK Middle School Subtotal</b>					<b>\$8,937.7</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Lamagna Activity Center**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
154	Openings	Exterior Doors	Exterior	Replace (8) exterior doors	\$48.0	1
148	Openings	Windows	Exterior	Replace windows throughout building	\$117.5	2
<b>Exterior Shell Subtotal</b>					<b>\$165.5</b>	
<b><u>HVAC</u></b>						
758	Building End Use	AHU/A.C.		Replace Ducann air conditioning and condensing units on roof	\$15.0	1
757	Building End Use	AHU/A.C.		Replace Allegience air conditioning and condensing units on roof	\$30.0	2
756	Building End Use	Fans		Replace exhaust fans throughout building	\$20.0	2
760	Distribution	AHU		Replace air handling units serving gymnasium and locker rooms	\$120.0	1
761	Distribution	AHU		Replace roof-top units	\$180.0	2
759	Generation	Boilers		Replace heating and domestic hot water boilers	\$180.0	2
<b>HVAC Subtotal</b>					<b>\$545.0</b>	
<b><u>Electrical</u></b>						
704	Power	Main Distribution Gea		Upgrade electrical service, panels, feeders, and branch circuitry	\$225.0	2
703	Specialty Systems	Emerg. Generator/AT		Replace emergency generator	\$75.0	1
<b>Electrical Subtotal</b>					<b>\$300.0</b>	
<b><u>Plumbing</u></b>						
806	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$12.0	1
<b>Plumbing Subtotal</b>					<b>\$12.0</b>	
<b><u>Statutory</u></b>						
150	Fire Protection	Sprinklers	General	Install sprinkler system and service throughout building	\$133.8	1
151	Fire Safety	Fire Alarm	General	Upgrade fire alarm system serving building	\$89.2	1
<b>Statutory Subtotal</b>					<b>\$223.0</b>	
<b>Lamagna Activity Center Subtotal</b>					<b>\$1,245.5</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Nathan Hale School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
312	Openings	Windows		Replace windows throughout original building, including exterior doors to classrooms	\$375.0	1
309	Roof	Membrane	Roof	Replace tar and ballast roof over original building	\$570.0	2
<b>Exterior Shell Subtotal</b>					<b>\$945.0</b>	
<b><u>Interior Shell</u></b>						
291	Other Interior	Other Interior	Classrooms	Upgrade finishes in original building classrooms - replace glue-on acoustical ceiling tiles, casework, floor tile, closets, white/tack boards, paint walls and install new blinds	\$704.0	1
<b>Interior Shell Subtotal</b>					<b>\$704.0</b>	
<b><u>HVAC</u></b>						
735	Building End Use	AHU/A.C.		Replace air conditioning and condensing units	\$30.0	2
742	Building End Use	Unit Ventilator		Replace old unit ventilators and convert to variable flow	\$540.0	2
799	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
821	Distribution	Pumps		Upgrade heating hot water pumps (Honeywell)	\$2.2	1
793	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$293.1	1
<b>HVAC Subtotal</b>					<b>\$885.2</b>	
<b><u>Electrical</u></b>						
722	Power	Branch Circuitry		Upgrade selected panels and feeders and add additional branch circuits to classrooms	\$92.6	1
<b>Electrical Subtotal</b>					<b>\$92.6</b>	
<b><u>Plumbing</u></b>						
811	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b><u>Statutory</u></b>						
306	Fire Protection	Sprinklers	General	Install sprinkler system throughout building	\$277.8	1

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Nathan Hale School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
				<b>Statutory Subtotal</b>	<b>\$277.8</b>	
				<b>Nathan Hale School Subtotal</b>	<b>\$2,949.3</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Old Town Hall**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<u>Statutory</u>						
574	Fire Protection	Sprinklers		Install sprinkler system and service	\$104.0	1
<b>Statutory Subtotal</b>					<b>\$104.0</b>	
<b>Old Town Hall Subtotal</b>					<b>\$104.0</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Parkman School**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
910	Roof	Membrane	Roof	Replace roof with roofs pitched to drains, metal copings at perimeter and flashing at expansion joints, curbs & multipurpose room wall & gutters	\$1,100.0	1
<b>Exterior Shell Subtotal</b>					<b>\$1,100.0</b>	
<b><u>HVAC</u></b>						
802	Controls	DDC		Upgrade boiler burner controls (Honeywell)	\$19.9	1
832	Distribution	AHU		Replace air handling units (Honeywell)	\$82.2	1
823	Distribution	Pumps		Upgrade heating hot water pumps (Honeywell)	\$3.7	1
794	Generation	Boilers		Upgrade boiler plant (Honeywell)	\$293.1	1
<b>HVAC Subtotal</b>					<b>\$398.9</b>	
<b><u>Plumbing</u></b>						
815	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b><u>Statutory</u></b>						
919	Fire Protection	Sprinklers	General	Provide fire protection system throughout the building in lieu of upgrading fire separation at corridors	\$361.8	1
<b>Statutory Subtotal</b>					<b>\$361.8</b>	
<b>Parkman School Subtotal</b>					<b>\$1,905.5</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Pearl Street Library**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
202	Openings	Windows		Replace windows throughout	\$108.9	2
<b>Exterior Shell Subtotal</b>					<b>\$108.9</b>	
<b><u>Electrical</u></b>						
701	Power	Main Distribution Gea		Upgrade electrical service, panels, feeders and branch circuitry	\$74.7	1
<b>Electrical Subtotal</b>					<b>\$74.7</b>	
<b><u>Statutory</u></b>						
201	Egress	Stair	Community Room	Modify stair and landing to provide code compliant egress from southwest entrance to community room	\$75.0	1
<b>Statutory Subtotal</b>					<b>\$75.0</b>	
<b>Pearl Street Library Subtotal</b>					<b>\$258.6</b>	

**Town of Enfield**

**2015 Proposed Reconstruction, Repair and Improvements to Various  
Town-Owned Facilities Including Security Enhancements to School  
Buildings Referendum**

**Building: Public Safety Complex**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<u>Exterior Shell</u>						
359	Roof	Shingle	Roof	Replace asphalt shingle roof on sloped areas	\$280.8	1
					<b>Exterior Shell Subtotal</b>	<b>\$280.8</b>
					<b>Public Safety Complex Subtotal</b>	<b>\$280.8</b>

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Public Works Complex**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Plumbing</u></b>						
807	Domestic Water	DHW Heater		Upgrade domestic hot water heating system (Honeywell)	\$44.7	1
<b>Plumbing Subtotal</b>					<b>\$44.7</b>	
<b>Public Works Complex Subtotal</b>					<b>\$44.7</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**Building: Town Hall**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
<b><u>Exterior Shell</u></b>						
397	Openings	Windows	Exterior	Replace original windows	\$174.0	2
<b>Exterior Shell Subtotal</b>					<b>\$174.0</b>	
<b><u>Electrical</u></b>						
706	Power	Main Distribution Gea		Upgrade main distribution panels, feeders, panels, and selected branch circuitry	\$342.8	2
<b>Electrical Subtotal</b>					<b>\$342.8</b>	
<b><u>Statutory</u></b>						
10	Fire Protection	Sprinklers	General	Install sprinkler system for building	\$213.7	1
<b>Statutory Subtotal</b>					<b>\$213.7</b>	
<b>Town Hall Subtotal</b>					<b>\$730.5</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

**School Security Enhancements**

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
				Reinforced Vestibules, including relocation of Main Office to accomodate propoer vestibule function (HMS & ESS)		
			District Wide		<b>\$4,800.</b>	
				Replace interior door locks to accomodate rapid locking from inside of room, replacing doors as needed		
			District Wide		<b>\$500.</b>	
<b>Total Project Inventory</b>					<b>\$5,300.</b>	

**Town of Enfield**  
**2015 Proposed Reconstruction, Repair and Improvements to Various**  
**Town-Owned Facilities Including Security Enhancements to School**  
**Buildings Referendum**

*Building:*

<i>System</i>	<i>Subsystem</i>	<i>Sub-Subsystem</i>	<i>Location</i>	<i>Description</i>	<i>Estimated Cost</i>	<i>Priority</i>
				<b>Total Project Inventory</b>	<b>\$44,000.</b>	